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ADDENDUM #1: 

 

DATE:  January 14, 2019 

 

JOB:  Cumberland County Detention Center Lobby Modifications; APN 1821 

 

OWNER:  County of Cumberland 

 

ARCHITECT: Gordon Johnson Architecture 

 

The following items or modifications to the original Plans and Specifications shall be included as part of the 

contract work.  All General Conditions, Supplemental General Conditions, or Special Conditions shall remain as 

originally specified unless otherwise noted herein. 

 

Respective Bidders shall include the provisions of this Addendum in their proposal and shall make a notation in 

the proposal that these provisions have been included. 

 

GENERAL 

 

1) The Pre-bid date has been changed to January 15, 2019 at the same time and location. 

 

 

End of Addendum #1 

1-14-2019 


